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ADDENDUM 01
Bay Waveland School District Auditorium Lighting Upgrades

Date: June 9, 2026
Project #: 0336.26.001
Project Name: Bay Waveland School District Auditorium Lighting Upgrades
750 Blue Meadow Road
Bay St. Louis, MS 39520
Owner: Bay Waveland School District
200 N. 2" Street
Bay St. Louis, MS 39520

To: All Prospective Bidders

From: Rob Blackman

Bidders are hereby informed that the Project Manual and Drawings are modified as follows:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents with a submittal signed
and stamped date of May 21, 2026. It is the General Contractor’s responsibility for providing proper acknowledgement and
receipt of this Addendum in the Bid Forms/Document.

Attachments to this Addendum: As described herein.

Total Number of Pages in this Addendum: 8 Pages

PART A: GENERAL ADDENDUM, BIDDING, AND/OR PROJECT NOTES:

Al. Pre-Bid Meeting Sign in Sheet Attached.
A2. Pre-Bid Meeting Agenda Attached.

PART B: CONTRACTOR QUESTIONS WITH RESPONSES (Responses are in RED)
Note: If you do not see your question answered, then we are still researching or working on a solution.

B1. Spec Section 6200, is builders risk insurance required for this project? No, builders risk is not required.
PART C: DRAWING CLARIFICATIONS, REVISIONS, AND ADDITIONS:

Cl. None this addendum.

PART D: SPECIFICATION CLARIFICATIONS, REVISIONS, AND ADDITIONS

D1. None this addendum.

Addendum 01 0336.26.001
Bay Waveland School District Auditorium Lighting Upgrades
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PART E: APPROVED PRODUCT/VENDOR EQUALS

E1. None this addendum.

END OF ADDENDUM 01
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. David J. Machado, PE
# Brad P. Patano, PE
Gerrod W. Kilpatrick. PE

Bradford A. Jones. AlA

DESIGN GROUP

YOUR PROJECT -OUR PRIORITY -NO EXCUSES

PRE-BID MEETING

Owner: Bay Waveland School District
Project: BWSD Auditorium Lighting Upgrades
Project #: 0336.26.001

A. Date/ Time:
1. Tuesday, June 9, 2026, 10:00 A.M
2. Following the meeting, a site walkthrough will be conducted.

B. Pre-Bid Meeting Location:
1. Bay High School (front entry lobby)
a. 750 Blue Meadow Road, Bay St. Louis, MS 38520

C. Introductions:
1. Owner
a. Dr.Sandra Reed, Superintendent
b. Dr. Bradley Ladner, Chief Operations Officer
c. T.J.Burleson, Business Manager
2. Design Team
a. Brad Patano, Principal Engineer

D. Project Location:
1. Bay High School, 750 Blue Meadow Road, Bay St. Louis, MS 38520

E. Project Description
1. This project consists of upgrades to the auditorium lighting at Bay High School.

F. Instructions to Bidders:
1. Sealed Bids inside an opaque envelope are due by 2:00 P.M. June 23, 2026. Late bids will be
considered invalid.
2. Hand delivered or mail bids to Bay Waveland School District, 200 N. 2nd Street, Bay St. Louis, MS 39520.
Electronic delivery will be accepted (www.mpdesigngroupplans.us) .

3. 5% Bid Bond will be required.
4. Mark the outside of the envelope clearly with the following information:
a. Project Name
b. Bid Date
c. Company Name
d. Company Address
e. All applicable state license and certificate numbers
f.  Certificate of Responsibility Number is required for bids over $50,000.
g. No modifications may be made to the bid on the outside of the envelope.
h. All questions must be submitted electronically via email to Brad
Patano(bpatano@mpdesiangroup.us) or Rob Blackman (rblackman@mpdesigngroup.us)
i.  Alladdenda will be issued electronically via Plan House Plan Room. Itis GC's responsibility to
register with Plan House to make sure they have the latest documents.
G. Addenda:

1. None issued at this fime.
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Allowances: [Refer to Specification- 012100]
1. General Contingency Allowance: $20,000.00

Permits & Regulatory Requirements: [Refer to Specification- 011000]
1. All building permits, including all special subcontractor permits, will be required for this project. The
General Confractor will be required to apply for, pull, and pay for all permits in their name.

Work By Owner (NIC): [Refer to Specification-011000]
1. Not applicable.

Alternates: [Refer to Specification- 004100)
1. None issued at this time.

Unit Prices: [Refer to Specification- 012200]
1. Not applicable.

. Time of Completion: [Refer to Specification-004100]

1. 180 Calendar Days from Notice to Proceed

2. The Contract Time for the project has incorporated days for inclement weather. No inclement
weather days will be allowed during the project duration. The only inclement weather delays that will
be considered to be above and beyond standard adverse conditions and will be considered
appropriate for the contractor’s request for additional time will be Acts of God that have directly
effected the project site as follows:

a. Named Storms
b. Earthquakes
c. Tornadoes

d. Floods

e. Hail Storms

Liguidated Damages: [Refer to Specification-004100]
1. Up to $500.00 per calendar day

. Substitutions: [Refer to Specification- 002113 & 021500]
1. Where bid documents stipulate a particular product, substitutions will be considered up to 7 days
before receipt of bids.

Administrative Requirements: [Refer to Specification -0013000]

1. The contractor will be required to ufilize the architect/engineer’s web-based construction project
management collaboration software(Procore, www.procore.com) to submit, track, distribute and
collaborate on project documentation and action items. Access to said software will be provided by
the architect/engineer at no cost to the contractor. If unfamiliar with the software, the
architect/engineer’s staff will assist the contractor in using the software.

2. The architect/engineer will be responsible for uploading the following to Procore:

a. Signed/stamped drawings and any subsequent architect/engineer driven changes or revisions to
the drawings.

b. Signed/stamped specifications and any subsequent architect/engineer driven changes or
revisions to the specifications.

c. AllWCPR's as deemed necessary by the architect/engineer.

d. Al ASlI's as deemed necessary by the architect/engineer.

3. Confractor’s Responsibilities:

a. Make sure attachments attach in all RFI's, submittals, and transmittals.

b. Provide architect/engineer with a subcontractor list so that information is easily distributed to subs
via Procore.

c. Upload project schedules in one of the following accepted formats:
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(1) Microsoft Project

(2) Primavera P3

(3) Primavera Pé

(4) Asta Powerpoint

d. Emails, daily logs, RFI's and submittals (see below) MUST be created in the software.

(1) Submittal titles must be by specification section. Grouping multiple specification sections into
one submittal will result in immediate rejection.

(2) DO NOT remove people from a set distribution list for submittals/RFI's. Architect/engineer’s
staff will assign to the appropriate parties.

(3) Submittals must be attached to the provided cover sheet. Submission without the cover sheet
will result in immediate rejection and hold up project progress.

(4) The general contractor should be the only one creating submittals and should create on
behalf of their subcontractors when needed.

(5) Architects/Engineers/Consultants are responsible for posting responses to these items via the
software and including all relevant attachments. The contfractor will distribute the responses
to all affected subcontractors and confirm agreement with the response by closing the item.

(6) If a submittalis labeled as "Reject and Resubmit”, the contractor needs to close it out and
create the revision as a completely new submittal. Never create the revision within the
original submittal. The revision should be the same submittal number with “.1" behind it, and
SO on.

(7) Distribute and close all submittals once you have received a sufficient review/response from
the architect/engineer.

e. All project photos must be uploaded to the software.

4. Pre-Construction Meeting:

a. The architect/engineer with coordinate with the owner and the general contractor and will
schedule a meeting within 7-14 days after contracts for construction have been executed. This
meeting will occur before the Notice to Proceed is issued.

b. The general contfractor will be responsible for coordinating and running this meeting. A draft of
the agenda must be sent to the architect/engineer at least 72 hours prior to the meeting for
review and approval.

c. The general contractor will be required to record minutes and distribute digital copies within 2
days after meeting to the participants and any additional individuals that may be affected by
decisions made.

d. The following should be in attendance:

(1) Project owner/representative

(2) End user representative

(3) General contractor and project manager

(4) Architect and/or design team

(5) Civil, structural, MEP engineers

(6) Major subcontractors

(7) Local permitting authorities (as needed)

e. A complete agenda guide can be found in specification section #013000.

5. Progress Meetings:

a. The general contractor is responsible for scheduling and administering meetings throughout the
progress of the work at maximum monthly intervals. The contractor shall make arrangements for,
prepare an agenda, and preside at said meetings.

b. The following should be in attendance:

(1) Contractor

(2) Owner

(3) Architect/Engineer or representative

(4) Conftractor's superintendent

(5) Major subcontractors

c. An agenda guide can be found in specification section #013000.
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6.

d. The contractor shall record minutes and distribute copies within 2 days after meeting to
participants, including Architect/Engineer & owner.
See specification section #013000 for additional guidance on RFI's & submittals.

Q. Work Constraints: [Refer to Specification-011000]

1.
2.

3

13.

14.
15.
16.
17.

18.

All work shall be performed in a professional manner and a workmanlike manner.

The contractor will be expected to cooperate with the owner and his representative in pursuing work
continuously and with the highest degree of efficiency possible.

Interruptions to utility services shall be minimized. Necessary outages shall be coordinated with the
owner a minimum of 10 days in advance of the planned outage.

The owner intends to continue to occupy adjacent portions of the existing building during the entire
construction period.

Workmen shall be limited to the use of only those areas necessary to perform the work.

The contractor shall cooperate with the owner to minimize conflict and to facilitate the owner's
operations.

The contractor shall take all necessary and prudent safety precautions to ensure the safety of the
workforce and other exposed personnel.

Construction operations are limited to areas permitted by law, ordinances, permits and contract
documents.

Do not obstruct roadways, sidewalks, or other public ways without permit and/or permission by the
owner.

. Deliveries and access to the project site is not available during the morning student drop

off/unloading and afternoon student pick up/loading times. Contractors shall confirm these fimes
with the owner and coordinate as to not schedule or maneuver equipment during this time to
obstruct traffic flow of buses and parents entering/exiting the school grounds during these
fimeframes.

. Existing building spaces and portions of site occupied by owner for daily use may not be used for

storage.

. Confractor shall assume full responsibility for protection and safe-keeping of products sorted on the

premises.

a. Move any stored materials/products which interfere with operations of other Contractors.

b. Obtain and pay for the use of additional storage or work areas needed for operations.
Smoking and other tobacco products, including vaping, are prohibited within and outside of alll
buildings. This applies to all buildings including the project site during all times of construction.
No deadly weapons of any kind are permitted on the property.

No alcoholic beverages of any kind are permitted on the property.

Limit disruption of utility services to hours the existing surrounding building is unoccupied.

Do not disrupt or shut down life safety systems, including but not limited to fire sprinklers and fire alarm
system, without 7 days’ notice to Owner and authorities having jurisdiction.

Prevent accidental disruption of utility services to other facilities.

R. Temporary Facilities and Controls: [Refer to Specification-011000]

1.

The contractor shall provide and maintain the required sanitary facilities and enclosures at the time
of project mobilization. The use of existing sanitary facilities is not permitted. These facilities must be
maintained daily in clean and sanitary condition.

Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas that
could be hazardous to workers or the public and to protect existing facilities and adjacent properties
from damage from construction operations and demolition.

The contractor shall provide temporary insulated weather tight closure of exterior openings to
accommodate acceptable working conditions and protection for products, to allow for temporary
heating and maintenance of required ambient temperatures identified in individual specification
sections, and to prevent entry of unauthorized persons. Provide access doors with self-closing
hardware and locks.

ARCHITECTURE | ENGINEERING | SURVEYING | DESIGN-BUILD
918 Howard Avenue, Ste F | Biloxi, MS 39530 | 0: 228.388.1950 | w: mpdesigngroup.us



S.

T.

The contractor shall provide temporary partitions as indicated to separate work areas from owner-
occupied areas and to prevent damage to existing materials and equipment.

The contractor shall coordinate with the Owner's security program.

The contractor shall comply with regulations relating to the use of streets and sidewalks, access to
emergency facilities and access for emergency vehicles. Provide and maintain access to fire
hydrants, free of obstructions.

The general contfractor shall coordinate access and haul routes with governing authorities and
owner.

The general contractor shall provide temporary parking areas to accommodate construction
personnel. When site space is not adequate, provide additional off-site parking.

The general contractor shall provide waste removal facilities and services as required to maintain the
site in clean and orderly condition. The waste containers must have lids. Open free-fall chutes are not
permitted.

. Remove temporary utilities, equipment, facilities, and materials prior to Date of Substantial

Completion inspection. Clean and repair damage caused by installation or use of temporary work.
Restore existing facilities used during construction to original condition.

Laydown Area:

1.

General contractor will be required to provide lockable temporary storage as required or necessary
to complete the job. Existing facilities will not be allowed to be used for storage of any kind.

Questions / Notes:
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