

## ADDENDUM 4 HVAC REPLACEMENT - GULFPORT SCHOOL DISTRICT

Date: Tuesday, November 14, 2023  
Project #: 0247.23.001  
Project Name: HVAC Replacement - Gulfport School District  
Owner: Gulfport School District  
2001 Pass Road  
Gulfport, Mississippi 39501  
To: All Prospective Bidders  
From: Tyler Abell, EI

---

### Bidders are hereby informed that the Project Manual and Drawings are modified as follows:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents with a submittal date of Friday, October 13, 2023. It is the General Contractor's responsibility for providing proper acknowledgement and receipt of this Addendum in the Bid Forms/Document.

Attachments to this Addendum: As described herein

Total Number of Pages in this Addendum: 2 Pages

#### PART A: GENERAL ADDENDUM, BIDDING, AND/OR PROJECT NOTES:

- A1. **\*\*\*Bid date changed to 11/21/2023 at 2:30pm\*\*\***
- A2. Bid date changed to Tuesday, November 21, 2023 at 2:30pm at Gulfport School District Main Office at 2001 Pass Road, Gulfport, MS 39501.
- A3. All references to bid date shall be changed to November 21, 2023 at 2:30 PM.

#### PART B: CONTRACTOR QUESTIONS WITH RESPONSES (Responses are in RED)

Note: If you do not see your question answered, then we are still researching or working on a solution.

- B1. None at this addendum.

#### PART C: SPECIFICATION CLARIFICATIONS, REVISIONS, AND ADDITIONS:

- C1. None at this addendum.

#### PART D: DRAWING CLARIFICATIONS, REVISIONS, AND ADDITIONS:

- D1. None at this addendum.

Addendum #04  
0247.23.001 – HVAC Replacement

Page 1 of 2

**PART E: APPROVED PRODUCT/VENDOR EQUALS**

E1. None at this addendum.

**END OF ADDENDUM 4**