

## **ADDENDUM 4 WEST JACKSON COUNTY UTILITY DISTRICT AMI SYSTEM IMPROVEMENTS – PHASE II**

Date: Wednesday February 22, 2023

Project #: 0225.22.008

Project Name: AMI System Improvements – Phase II  
7200 McCann Road  
Biloxi, MS 39532

Owner: West Jackson County Utility District  
7200 McCann Road  
Biloxi, MS 39532

To: All Prospective Bidders

From: Jason Polite, P.E.

---

### **Bidders are hereby informed that the Project Manual and Drawings are modified as follows:**

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents with a submittal date of January 13, 2023. It is the General Contractor's responsibility for providing proper acknowledgement and receipt of this Addendum in the Bid Forms/Document.

Attachments to this Addendum: As described herein.

Total Number of Pages in this Addendum: 3 Pages

### **PART A: GENERAL ADDENDUM, BIDDING, AND/OR PROJECT NOTES:**

A1. None this addendum.

### **PART B: CONTRACTOR QUESTIONS WITH RESPONSES (Responses are in RED)**

*Note: If you do not see your question answered, then we are still researching or working on a solution.*

B1. None this addendum.

### **PART C: SPECIFICATION CLARIFICATIONS, REVISIONS, AND ADDITIONS:**

C1. None this addendum.




### **PART D: DRAWING CLARIFICATIONS, REVISIONS, AND ADDITIONS:**

D1. Sheet S1.1 – Add this drawing in its entirety. This drawing shall be utilized as the foundation design for the Armein Tower site. Contractor shall be responsible for coordinating with tower provider on the required topping foundation.

**PART E: APPROVED PRODUCT/VENDOR EQUALS**

E1. None this addendum.

**END OF ADDENDUM 4**



**LIVE OAK  
ENGINEERING**

2509 7TH AVE SOUTH  
BIRMINGHAM, AL 35233  
205.637.3115

<b>MP DESIGN</b>		
PROPOSED RADIO AND WATER TANK STRUCTURES ARMEIN ROAD OCEAN SPRINGS, MS		
JOB NO. <b>144-40</b>	DWG. NO.	REV.
SCALE: <b>NTS</b>	DATE: <b>2.17.23</b>	SHEET NO. <b>S1.1</b>